



Wisconsin Department of Transportation

June 23, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL PROPOSERS:

**Request for Proposals
Design-Build Project
State Design/Construction ID 6526-00-00/71
Town of Grand Chute, College Avenue
IH-41 – Bluemound Drive
STH 125
Outagamie County**

This is Addendum No. 01, which provides for the following changes:

Instructions to Proposers (ITP):

Revised ITP 1 Pages	
Past Version Page #(s) with Redline Changes	Addendum #1 Revised Page #(s) to be inserted
3	3
7	7
9	9
21	21-22

Book 1 Design-Build Contract:

Revised Book 1 Pages	
Past Version Page #(s) with Redline Changes	Addendum #1 Revised Page #(s) to be inserted
4-2, 4-3	4-2 thru 4-4

Book 2 Project Requirements:

Revised Book 2 Pages	
Past Version Page #(s) with Redline Changes	Addendum #1 Revised Page #(s) to be inserted
i thru viii (Table of Contents)	i thru viii (Table of Contents)
ix (Tables List)	ix (Tables List)

x (Exhibits List)	x (Exhibits List)
2-13	2-9 thru 2-32
4-10, 4-20, 4-22	4-10, 4-20, 4-22
Exhibit 4-B (NEW)	Exhibit 4-B
6-2, 6-10, 6-11	6-2, 6-10, 6-11
Exhibit 6-D	Exhibit 6-D
Exhibit 6-E	Exhibit 6-E
10-3, 10-5	10-2 thru 10-6
11-2 thru 11-5, 11-8	11-2 thru 11-5, 11-8
Exhibit 11-A	Exhibit 11-A
12-5, 12-6, 12-8	12-2 thru 12-8
13-4	13-1 thru 13-5
18-5 thru 18-13	18-1 thru 18-20

Book 3 Applicable Standards:

Revised Book 3 Pages	
Past Version Page #(s) with Redline Changes	Addendum #1 Revised Page #(s) to be inserted
2-1, 2-2	2-1 thru 2-3
Exhibit 3-A	Exhibit 3-A

Reference Information Document (RID) Index:

Revised RID Pages	
Past Version Page #(s) with Redline Changes	Addendum #1 Revised Page #(s) to be inserted
4,5	4,5

See STH 125 RFP Addendum 1 Redline document to see the changes. See STH 125 RFP Addendum 1 Revised Pages document for new pages to insert as noted above.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Ben Thompson

Program Manager
Alternative Contracting Section

END OF ADDENDUM